STATE OF MAING

38 WY s DEpPARTMENT OF TRANSPORTATION
n’:&"f{ 16 Stare Housk STATION
LS Avcusta: Maine 04333-0016
Paul B LePage David Bemhardt
ACVE MRNODR COMMISSITNER

May 8. 2013

Subject: Island Falls

Federal Project No: IB- 1681(930)E,
AC-STP-1951(500)E

State WIN’s: 016819.30, 19515.00

Amendment No. 2

Dear Sir/Ms:

Make the following change to the Bid Document:

Pen & Ink Change — Delete Note # 40.

Remove and replace:
Contract, Agreement, Offer & Award (see attached),
Special Provision 107 (Contract Time) (Dated May 7, 2013).
Special Provision 304 — Aggregate Base & Sub-base (Dense Graded
Crushed Aggregate Sub-base w/Salvaged Course Bituminous Pavement)
(Dated May 7. 2013).

The following question has been received:

Question: Special Provision- Aggregate base and Subbase course: under the description
it says that salvaged bituminous pavement shall be used for the top 3™ of dense graded
crushed aggregate subbase for the travel lanes. Under construction requirements it says
that the depth of the salvaged pavement shall be 2™ on main line and shoulders. Which is
correct?

Response: 3" depth mainline and left shoulder, 6™ right shoulder. Please see revised
Special Provision 304 — Aggregate Base & Sub-base (Dense Graded Crushed Aggregate
Sub-base w/Salvaged Course Bituminous Pavement).

Question: Due to size and complexity of the project we are slrug;:.img to get material and
sub-contractor pricing. Will you extend the bid date to Wed May 15" to allow a standard
3 week bid window?

Response: Yes, please see amendment # 1.
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Question: Will trucks traveling southbound on 1-95 delivering materials to the job be
able to utilize crossovers with in the closed northbound section?

Response: Yes; however the southbound passing lane must be temporarily closed and
the contractor must include this in their traffic control plan to the Department for review
and approval. Further, all costs associated with the temporary closures (including all
material, equipment and labor) shall be incidental to the contract.

Question: Will milling bridge decks be allowed to prepare for new wearing surface?
Response: Yes: however any unnecessary damage due to the milling operations (as
determined by the Resident) shall be the responsibility of the contractor and final surface
preparations shall be in conformance with applicable contract specifications.

Question: Will the department consider extending the contract to allow for surface
placement in the spring of 2014, in lieu of fall of 2013-Oct 5™ +/-? This would allow
contractor more time during the 2013 construction season to complete earth and asphalt
binder portions of the project. This would also extend the contractors warranty on the

project until 2015, two complete winter (freeze/thaw) cycles on the project.

Response: Yes. please see revised Special Provision 107 (Contract Time) & Contract,
Agreement, Offer & Award.

Question: Special provision 105, Limitations of operation, #8 states ™ all guardrail, pipe
rental items shall be completed in an area prior to the contractor commencing milling and
paving in that area unless otherwise approved by the resident.” The environmental
requirements then specify that in water work, specifically the pipe runs at Sta 656+00 and
818+64 cannot commence until 7/15.

Response: All drainage work shall be in conformance with Special Provision Section
105 General Scope of Work (Environmental Requirements), Special Provision Section
656 Temporary Soil Erosion and Water Pollution Control and all other application
sections of the contact bid documents. The Department will allow other work items to be
accomplished prior to drainage work at Stations 656+00, 818+64 and 188+50 upon
review and approval (by the Resident) of how the work will be accomplished without
damage to work already accomplished in the affected arca.

Question: General Notes #24 also states “all guardrail, pipe rental items shall be
completed in an area prior to the contractor commencing milling and paving in that area
unless otherwise approved by the resident.” Are these stipulations intended for the mill
and fill section of the contract only?

Response: Yes

Question: How do these requirements affect the full closure of the work area?
Response: In reference to General Note #24. they do not.
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Question: General notes #43 states “interstate crossovers may be used by the contractor
at the discretions of the Department only.” This statement conflicts with Special
provision 652 Maintenance of traffic which states ™ crossovers are not to be used by the
contractor at any time” Please clarify whether or not cross overs can be used by the
contractor and under what conditions.

Response: Please see answer above

Question: Special Provision 105, Control of Work, discusses contracts to be completed
within and adjacent to the limits of the [-95 Contract.

Please provide a list of these contracts.

Response: Bridge Scour Projects # 19322.00 & # 19323.00, [-95 (NB/SB) Island Falls -
Mattawamkeag Stream Bridge(s). Further contact information can/will be provided once
Project is awarded.

Question: Does MDOT have any estimated quantities for the temporary Soil Erosion and
Water Pollution Control? If so Would MDOT consider adding the related bid items to the
schedule of items?

Response: The erosion control philosophy changed many years ago with the contractor
being responsible for temporary measures and the department becoming responsible once
the permanent measures are in place. Temporary quantities are not estimated since they
are highly dependent on the contractor's approach to the work and would be unique to
each bidder. Individual items will not be supplied.

Question: Is it the intent of the full depth reconstruction to hit a precise grade below the
33” of dense graded Aggregate, RAP, and New Pavement? If so are any existing grades
available so that high and low areas may be taken into account for the quantities of
Common Excavation and Dense Graded Aggregate?

Response: It is unclear what is meant by “full depth reconstruction™; however assuming
we are talking about work between Sta. 923+00 to 928+50 it is the intent to remove the
existing pavement section 97 +/- and 24" +/- of existing aggregate material, prepare/grade
subgrade to drain and replace with dense graded, rap and hot mix asphalt as per typical
section for “reconstruction at grade™ and or as directed/approved by the Resident. Itis
anticipated that the method of measurement for common excavation and dense graded
aggregate will be measured in place or as agreed to by the Resident and the contractor.

Question: The construction notes for item 304.13 Dense graded Aggregated Surface state
that this item will be full compensation for the full width removal of +/- 9" of pavement
from 564+00 to 930+00 with a milling machine as well as the placement RAP and dense
graded crushed aggregate surface. Will the entire quantities of millings from the milling



of the 9 of removal be available for the proposed 37 of RAP required per Special
Provision 304 Aggregate base and Sub base course”
Response: Yes

Question: General note #40 states that the contractor will be allowed to keep 25% of the
millings generated by work associated with 202 or 304 items. How the contractor should
interrupt this statement? Will the contractor; A. Get 25% of the excess of the total
quantity of millings from the project? B. Get “X” TNS to complete the project and keep
25% of the excess volume? Or C. Use “X” TNS required to build the project with excess
becoming property of the MDOT?

Response: D. — See revised Special Provision 304. The contractor will retain all excess
millings.

Consider this change and information prior to submitting your bid on May 15, 2013.

Sincerely,

George M. A. Macdougall P:E.
Contracts & Specifications Engineer



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below. by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of . with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract™), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN Nos. 16819.30 &
19515.00, for the Roadway Rehabilitation, Pavement Milling, Hot Mix Asphalt
Overlay, Bridge Work, Median Guardrail Installation, with Drainage and Safedty
Improvements in the towns of Island Falls, Dyer Brook, and Qakfield, County of
Aroostook, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before June
14, 2014. Further. the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond. and that the amount
of this offer is

b Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended. modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

7 The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: WIN Nos. 16819.30 & 19515.00, for the Roadway Rehabilitation, Pavement
Milling, Hot Mix Asphalt Overlay, Bridge Work, Median Guardrail Installation,
with Drainage and Safedty Improvements in the towns of Island Falls, Dver
Brook, and Qakfield, County of Aroostook, State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of ltems™.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items”™ in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account”™ basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid 1s
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.



Fifth: That this offer shall remain open for 30 calendar days afier the date of opening
of bids.

Gixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not. either directly or indirectly, entered into any agreement, participated in

any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
exccute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms. and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

Witness



Island Falls - Oakfield
IB-1681(930)E, AC-STP-1951(500)E
WIN 16819.30, 19515.00

Interstate 95 Northbound

May 7, 2013

Special Provision

Section 107

Prosecution and Progress
(Contract Time)

_ The contractor will be allowed to commence work anytime after the

award of the contract provided that all applicable plans required under
this contract have been submitted and approved and a preconstruction
meeting has been held.

The completion date for this contract is June 14, 2014.

The Interstate will be open to free flowing traffic by November 2, 2014.
For every calendar day past this date that the requirements listed in Note
#4 are not met, the contractor will be charged 2 times the amount of
liquidated damages.

To be considered free flowing, all work in the mill & fill section
(approximately 930+00 to 185+54) will be completed in its’ entirety. All
work in the rehabilitation section (approximately 564+00 to 930+00) must
be completed except: surface pavement, rumble strip, grooving for
striping, final striping, and fog seal. If utilizing the winter shutdown
option, the Contractor will place two coats of all stripes in the
rehabilitation area prior to opening to traffic. This striping will be
considered incidental.

All work accomplished in 2014 will be with lane closures (detour not
utilized)

For every weekday not worked once operations commence (excluding
winter suspension), the contractor will be charged supplemental
liquidated damages per standard specification 107.7.2 (excluding days
lost to inclement weather).

Page 1 of 1



Island Falls — Oakfield
IM - 1681(930)E
16819.30

May 7, 2013

SPECIAL PROVISION
SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

(Dense Graded Crushed Aggregate Subbase with Salvaged Bituminous Pavement)

Description This work shall consist of manufacturing, placing, grading and compacting of dense
graded crushed aggregate sub-base and the removal, salvaging and reuse of existing pavement
within the approximate limits of 564+/-00 to 93(+/-00 and as per plans and construction notes.
The existing bituminous pavement will be removed with a milling machine. The salvaged
bituminous pavement shall be used for the top 3 inches of dense graded crushed aggregate
subbase for the travel lanes. The depth of salvaged bituminous pavement to be used as the top
layer in shoulder areas will be as shown on the typical sections. The maximum lift thickness for
any salvaged pavement layer placed shall not exceed 3 inches.

In transition areas identified in the contract where the total depth of dense graded crushed
material is less than 6 inches, the Contractor shall utilize materials meeting 703.12 - Crushed
Stone Surface. This material will be paid under 304.13.

MATERIALS
Dense graded crushed aggregate sub-base may be manufactured from ledge or natural aggregates
and shall be obtained from a source approved by the Resident. When tested by the Los Angeles
wear test, the percent loss shall not exceed 25. The material will be tested before being used and

retested at intervals of approximately 25%, 50%, and 75% completion of the course.

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by ASTM D3821.

The material shall meet the grading requirements of the following table:

Sieve Designation Percentage by Weight
Passing Square Mesh Sieves

3 Y2 inch 100
3 inch 90-100
2 inch 75-100
1 inch 50-80
Y inch 30-60
No. 4 15-40

No. 200 0-6.0
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Island Falls — Oakfield
IM — 1681(930)E
16819.30

May 7, 2013

CONSTRUCTION REQUIREMENTS

The existing pavement shall all be removed, processed (crushed or screened) so that 100% of the
material will pass a 1 inch square mesh screen. The salvaged pavement shall be stockpiled at an
approved site for later reuse as the final layer of dense graded crushed aggregate subbase in the
mainline and shoulders as shown on the typical sections.

Traffic, including construction traffic, will not be allowed on the dense graded crushed aggregate
subbase (natural aggregate or ledge options) within the traveled way width until the salvaged
bituminous pavement has been placed.

Placing. Shaping and Compacting The maximum compacted thickness of any dense graded
crushed aggregate subbase course layer shall not exceed 12 inches. Fine grading of the lower
layer will not be required. Each layer of dense graded crushed aggregate shall be placed over the
full width of the section except, the Resident may authorize the Contractor to place less than full
width layers, when existing traffic or other conditions restrict operations over the full width of
the section. When the Contractor places material to complete the full width, the exposed edge of
the previously placed dense graded crushed aggregate shall have all contamination removed
before additional dense graded crushed aggregate is placed adjacent to it.

The surface of the dense graded crushed aggregate subbase shall be fine graded to +/- % inch and
compacted prior to placing the layer of salvaged pavement. Compaction of the dense graded
crushed aggregate subbase shall be as described below. Placing, shaping, compacting and surface
tolerance for the salvaged bituminous pavement shall be in accordance with the Standard
Specifications, except that compaction shall be obtained by a 10 ton vibratory roller aided by
addition of water.

Testing and Monitoring Plan The Contractor shall operate in accordance with an approved
Testing and Monitoring Plan (TMP) to assure a final product meeting the contract requirements.
The TMP shall meet the requirements of this Section. The Contractor shall not begin the dense
graded crushed aggregate subbase placement until the Department approves the TMP in writing.

The TMP shall address any items that affect the quality of the dense graded crushed aggregate
compaction process including. but not limited to, the following:

a. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers if used.

Methods of monitoring compaction efforts.

Methods for any necessary corrective action.

Examples of TMP and logbook forms.

Method for calibration/verification of density gauge.

I

The Project Superintendent shall be named in the TMP, and the responsibilities for successful
implementation of the TMP shall be outlined.

The Contractor shall test in accordance with the following procedures and minimum frequencies:
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[sland Falls — Oakfield
IM — 1681(930)E

16819.30
May 7, 2013
MINIMUM TMP FREQUENCIES
Test or Action Frequency Test Method :\
Density | per 1000 ft / lane AASHTO T 310

The Contractor shall submit TMP reports and summaries in writing, signed by the appropriate
technician, and present them to the Department’s onsite representative by 1:00 P.M. on the next
working day, except when otherwise noted in the TMP due to local restrictions. The Contractor
shall make all test results, including randomly sampled densities. available to the Department
onsite.

Establishment of Test Strip The Contractor shall construct a test strip at a location approved by
the Resident. The test strip shall be full lane-width and at least 300 feet in length. The Contractor
and the Department shall work cooperatively to determine the test strip density and optimum
moisture. The Contractor shall add water until it is determined that optimum moisture has been
obtained. The control section shall then be rolled using the specified compaction equipment until
the Contractor and Department determine that four consecutive passes do not increase the dry
density by more than 1 Ib/ft’. Once the compaction process is complete, the Department will
perform several additional density tests. The average of these tests shall be used to determine the
target density of the control section. The number of passes for each roller shall be recorded and
become part of the process control.

Following completion of the test strip, compaction of each layer of the material shall continue
until a density of not less than 98% of the control section target density has been achieved for the
full width and depth of the layer. During the construction and compaction of the dense graded
crushed aggregate subbase, should three consecutive test results for density fail to meet a
minimum of 95.0% of the target density, or exceed 102.0% of target density, a new test strip
shall be constructed.

The Contractor shall cease placement and compaction operations whenever one of the following
oceurs:

a. The Contractor fails to follow the approved TMP.
b. The Contractor fails to achieve the specified density of 98 percent of the control section
target density after corrective action has been taken.
¢. The finished product is visually segregated, unstable, or otherwise defective, as
determined by the Resident.

Acceptance  Acceptance density testing of the dense graded crushed aggregate subbase will be

performed by the Department using the nuclear method. The dense graded crushed aggregate
shall be compacted to a minimum of 98 percent of the control section target density.
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Island Falls — Qakfield
M — 1681(930)E
16819.30

May 7, 2013

ACCEPTANCE TEST FREQUENCY

r Property Frequency Test Method \

In-place Density 1 per 2000 ft / lane AASHTOT310 |

Method of Measurement The removal, salvaging, stockpiling, and processing of existing
bituminous pavement will be consider incidental to 304.13. The processing, placing, grading
and compacting of existing bituminous pavement will be measured and paid for as item 304.13
Dense graded crushed aggregate sub-base.

Dense graded crushed aggregate subbase will be measured as provided in Section 304.06.

Basis of Payment Section 304.07 is amended by addition of the following: The cost of
salvaging existing bituminous pavement will be considered incidental, with no additional
allowances made, which will be full compensation for removing, temporarily stockpiling,
processing and rehandling, if necessary. The contractor shall retain any remaining bituminous
material not reused on the project in accordance with this Specification and the Typical Sections.

The reuse of salvage bituminous pavement will be measured and paid for under item 304.13.

The accepted quantity of dense graded crushed aggregate subbase will be paid for at the contract
unit price per cubic yard complete in place.

Payment will be made under:

Pay Item Pay Unit
304.13 Dense Graded Crushed Aggregate Subbase Cubic Yard [Cubic Meter]
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